



JANUARY 9, 2017

ADDENDUM NO. 1  
CIP NO. 2015-20

**ROSECRANS AVENUE DUAL LEFT TURN POCKETS AT BEACH BOULEVARD**

**ATTENTION ALL BIDDERS:**

**ATTACHED ARE CLARIFICATIONS AND ADDITIONS TO PLANS AND SPECIFICATIONS**

All Plans, Specifications and Contract Documents remain unchanged except sections or parts of sections added to, revised, deleted or clarified by Addendum.

Revise Contract Bid Item No. 11, POLYMER MODIFIED SLURRY SEAL (TYPE II), from "XX SY" to "4,841 SY".

**ADDENDUM NO. 1 CONFIRMATION**

Contractor shall immediately confirm receipt of this addendum via reply email or fax to Attention Leticia Revilla. Email: [lrevilla@cityoflamirada.org](mailto:lrevilla@cityoflamirada.org) Fax: (562) 943-1464.

Contractor shall sign and date below as acknowledgement of receipt of this addendum and include the signed acknowledgement and complete copy of the addendum in the bid package. **Proposals will not be accepted without the acknowledged addendum submitted with the sealed bid.**

\_\_\_\_\_  
Contractor's Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Company Name

**CITY OF LA MIRADA**

Anne M. Haraksin  
City Clerk

**ADDENDUM NO. 1**

**REVISED - BID SCHEDULE  
CAPITAL IMPROVEMENT PROJECT NO.: 2015-20  
ROSECRANS AVENUE DUAL LEFT TURN POCKETS AT BEACH BOULEVARD**

<b>Bid Item</b>	<b>Description</b>	<b>Contract</b>	<b>Unit</b>	<b>Unit Price</b>	<b>Amount</b>
1	BONDING, MOBILIZATION AND INSURANCE	1	LS		
2	TRAFFIC CONTROL	1	LS		
3	WATER POLLUTION CONTROL	1	LS		
4	SAWCUT AND REMOVE EXISTING AC PAVEMENT AND BASE MATERIAL, 12" DEPTH.	580	SF		
5	SAWCUT AND REMOVE EXISTING PCC MEDIAN CURB, DECORATIVE PCC AND LANDSCAPE.	728	SF		
6	REMOVE EXISTING PCC MEDIAN CURB AND DECORATIVE PCC PAVEMENT FROM BRIDGE DECK.	504	SF		
7	CONSTRUCT PCC CURB (TYPE A1-8) PER SPPWC STD PLAN NO. 120-2.	21	LF		
8	CONSTRUCT PCC CURB (TYPE C1-6) PER SPPWC STD PLAN NO. 120-2.	420	LF		
9	CONSTRUCT 4" PCC DECORATIVE PAVEMENT MEDIAN HARDSCAPE	630	SF		
10	12" AC PAVEMENT (TYPE B PG 64-10) DEEPLIFT	101	TN		
11	POLYMER MODIFIED SLURRY SEAL (TYPE II)	4,841	SY		
12	MODIFY EXISTING LANDSCAPE AND IRRIGATION	75	SF		
13	EXISTING STREET LIGHT POLE AND FOUNDATION TO BE REMOVE BY SCE.	1	EA		
14	INSTALL STREET LIGHT POLE AND PULL BOX BY SCE.	2	EA		
15	REMOVE EXISTING PULL BOX AND CAP END OF EXISTING CONDUIT.	1	EA		
16	FILL EX. CRACK WITH FILL MATERIAL OR APPROVED EQUAL.	1	LS		
17	LOOP (TYPE D AND E) REPLACEMENT	23	EA		
18	REMOVE EXISTING IISNS AND REPLACE WITH RSNS	4	EA		
19	MISC TRAFFIC SIGNAL WIRING	1	LS		
20	SIGNING AND STRIPING IMPROVEMENTS	1	LS		

TOTAL AMOUNT OF BID IN FIGURES \$ \_\_\_\_\_

TOTAL AMOUNT OF BID IN WORDS \_\_\_\_\_

Contractor's Company Name: \_\_\_\_\_